

3rd Planning and Support Services for the Tokyo 2020 Organising Committee Test Event

19 September, 2018

(7) Asaka Shooting Range

Date of Opening of Bids	Friday, 27 July, 2018
Contractor	CERESPO CO.,LTD.
Amount of Contract	JPY 14,850,000 (tax included)
Term	From the day following the contract date to 31 January, 2019

(8) Equestrian Park, Sea Forest Cross-Country

Date of Opening of Bids	Friday, 13 July, 2018
Contractor	ASATSU-DK INC.
Amount of Contract	JPY 29,160,000 (tax included)
Term	From the day following the contract date to 31 January, 2019

(9) Olympic Stadium, Tokyo Metropolitan

Date of Opening of Bids	Wednesday, 18 July, 2018
Contractor	CERESPO CO.,LTD.
Amount of Contract	JPY 22,128,120 (tax included)
Term	From 17 September, 2018 to 15 March, 2019

(10) Yoyogi National Stadium

Date of Opening of Bids	Friday, 13 July, 2018
Contractor	CERESPO CO.,LTD.
Amount of Contract	JPY 31,135,933 (tax included)
Term	From the day following the contract date to 31 January, 2019

(11) Olympic Gymnastic Centre

Date of Opening of Bids	Monday, 23 July, 2018
Contractor	ASATSU-DK INC.
Amount of Contract	JPY 45,792,000 (tax included)
Term	From the day following the contract date to 31 January, 2019

(12) Ariake Arena

Date of Opening of Bids	Monday, 23 July, 2018
Contractor	FCC, CERESPO Joint Venture (FUJI CREATIVE CORPORATION, CERESPO CO.,LTD.)
Amount of Contract	JPY 12,960,000 (tax included)
Term	From the day following the contract date to 31 January, 2019

(13) Sea Forest Waterway, Canoe Slalom Course

Date of Opening of Bids	Friday, 27 July, 2018
Contractor	CERESPO CO.,LTD.
Amount of Contract	JPY 30,798,360 (tax included)
Term	From the day following the contract date to 31 January, 2019

The Tokyo Organising Committee of the Olympic and Paralympic Games